

• - Notice - July 17, 2007

To:

Name: _____

Organization: _____

Fax Number: _____

Please Reply Receipt fax: 603.436.2136

Message: The site plan for the Town of North Hampton Design-Build project RFP #2-2007, being prepared by Altus Engineering thru Verra Survey will not be available until Monday July 30, 2007.

Therefore, the date for receiving the RFP's has been re-scheduled for Tuesday August 21, 2007.

Revised RFP Submittal Date

2:00pm (prevailing time)
Tuesday August 21, 2007
Town Administrator's Office
Town Office Building
233 Atlantic Avenue
North Hampton, New Hampshire 03862-0710

The proposals received will be opened in the Mary B. Herbert room and the results read aloud. The said proposals received will be presented to the Selectmen at their regular scheduled meeting on August 27th.

Thank you for your cooperation concerning this matter. Please note the correct zip code above.

Submitted by: Philip Munck, Town Administrator
Town of North Hampton

(North Hampton Revised Notice for RFP #2-2007, Design-Build Project) (revised 7-16-07)